

## Agreement Between Orange Alamance Water System and Contractor

**Project Name** \_\_\_\_\_

**Project Location** \_\_\_\_\_

Fees for all supervisory work necessary for plan review, inspections and certifications as determined by the Orange-Alamance Water System Manager shall be the responsibility of the contractor. The Orange-Alamance Water System Manager will select the personnel or third party who will provide the construction observation and inspection services. Review of Construction documents will require a period of no less than two weeks from the time of submission. Any changes to the approved construction plans must be approved by the Manager or by Manager's selected personnel prior to incorporation into the work. A one-week (7 day) notification is required prior to any work requiring inspection and/or observation as determined by the Manager. Work requiring inspection or observation may include but is not limited to: taps, pressure tests, bacteriological sampling, installation of water lines, appurtenances to water lines and water service lines, closing/opening of system valves and hydrants, backfilling and thrust blocking.

\_\_\_\_\_  
Contractor's Authorized Representative

\_\_\_\_\_  
Date

\_\_\_\_\_  
Orange Alamance Water System Manager

\_\_\_\_\_  
Date

\_\_\_\_\_  
Orange Alamance Engineer

\_\_\_\_\_  
Date